

2.2 ESTIMATED SCHEDULE OF PROCUREMENT ACTIVITIES

Issue Request for Qualifications and Quotations	January 4, 2010
Preproposal Conference (if applicable)	N/A
Question & answer period	January 4-22, 2010
Issue addendum to RFQQ (if applicable)	N/A
Proposals due	January 26, 2010
Evaluate proposals	Jan 27 – Feb 5, 2010
Conduct oral interviews with finalists, if required	N/A
Announce “Apparent Successful Consultant” and send notification via fax or e-mail to unsuccessful proposers	February 8, 2010
Hold debriefing conferences (if requested)	N/A
Negotiate contract	Feb 9, 2010 – Feb 19, 2010
File contract with OFM	N/A
Begin contract work	Feb 23, 2010

The DISTRICT reserves the right to revise the above schedule.